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Site Prep, demo & erosion control $ 40,000
Excavation (includes soil reuse at outdoor pool) 120,000
Retaining Walls 1,130,000
Foundation Wall at west edge 120,000
Insulation at Slab & Pool 55,000
Additional Accessibility Cost 75,000
Site Utilities, Drains & Grounding 110,000
Site Finishing 30,000

Savings for small competition pool $ (200,000)
Savings for shorter retaining wall at main pool (120,000)
Savings for deck reduction at main pool (25,000)

Total Additional Construction Cost $ 1,335,000
Total Additional Total Project Cost $ 1,535,000

Additional Cost Option 3A 


